MIG
801 N. Harbor Blvd.
Fullerton, CA 92832
Tel. (714) 871-3638
Fax (714) 871-1188

Job Name: DILLS PARK, PARAMOUNT, CA
Job Number: 03973.00
Date: April 2, 2007
PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST
EST.
NO. | QTY. |UNIT DESCRIPTION UNIT COST | ITEM COST City Prop A Grant| RMC Grant TOTAL
1 1 LS |Mobilization § 125,000.00 | $ 125,000.00 $ 125,000.00
2 1487,500] SF |Clear and Grut $ 0.10 | § 48,750.0C § 48,750.0C
3 1 LS |Demolition § 80,000.0C | § 80,000.0C § 80,000.0C
4 1 LS |Major Grading (Soil Import/Export § 60,000.0C | $§ 60,000.0C § 60,000.0C
5 1 LS |Rough & Finish Gradin; $ 40,000.0C | $§ 40,000.0C $ 40,000.0C
Dry River bed Filters at Storm Drain outlets
6 1 LS |from streets § 60,000.00] $§ 60,000.00 $ 60,000.00
7 1 LS |Storm Drain Catch Basin Filter $ 50,000.0C [ $ 50,000.0C $ 50,000.0C
Street Closing/Renovations (Demo, Conc.
Paving, pervious paving, catch basins, curb &
8 7 EA |gutter, piping, etc. § 22,000.00 | $ 154,000.00 $ 154,000.00
Street Closing @ San Antonio (Crosswalk &
street light closing, new curb, gutter and
9 1 LS |sidewalk) § 75,000.00] § 75,000.00 § 75,000.00
Storm Drain work throughout park (Piping,
10 1 LS |headwalls, etc.. § 35,000.00] $§ 35,000.00 § 35,000.00
Misc. Utility work adjustments (fire hydrants,
11 1 LS [manholes, valves, meters, street lights, etc. 80,000.00 80,000.00 $ 80,000.00
12 | 6,400 | SF |4" Concrete Paving S 7.00 | § 44,800.0C $ 44,800.0C
2- Half-Basketball courts (concrete pad, striping,
13 1 LS |pole and nets) $ 49,000.00| $ 49,000.00
14 110,216 LF [Concrete mowband at D.G. pavin $ 9.00 | § 91,944.0C $ 91,944.0C
15 6,946 | SF |Pervious Concrete at parking Ic $ 10.00 | $ 69,460.0C $§  69,460.0C
16 1 LS |Entry Monument $ 30,000.0C | $§ 30,000.0C $ 30,000.0C
17 6 EA |Interpretive Signagc § 1,000.060 | $§ 6,000.00 $§  6,000.00
18 1 LS |Misc. Signage § 5,000.00] § 5,000.00 § 5,000.00
19 | 36,918 SF |Dry Riverbed S 6.00 | $ 221,508.00 § 221,508.00
20 | 48,000 | SF |Stabilized Decomposed Granite Paving S 3.50 | $ 168,000.00 $ 168,000.00
21 1 EA |Drinking Fountair § 3,500.00 ] $§ 3,500.00 §  3,500.00
22 1 EA |Bike Rack S 800.00 | $ 800.00 S 800.00
23 18 EA |Trash receptacles $ 750.00 [ $ 13,500.0C $ 13,500.0C
24 3 EA |Dog waste station: $ 1,500.00| $ 4,500.00 $  4,500.00
25 1 EA |Vehicle gate at parking lo § 2,500.00] § 2,500.00 $§ 2,500.00
26 1 LS |Parking lot striping and signag § 3,500.00 ] $§ 3,500.00 §  3,500.00
27 560 LF |6" Curb at parking lc S 12.00 | $  6,720.00 $§  6,720.00
28 1 LS [Access drive for parking lc $  5,000.00] $ 5,000.00 $  5,000.00
29 1 LS |Play Equipment (2 areas § 125,000.0C | $ 125,000.0C | $§ 125,000.0C
30 5,580 SF _|Resiliant surfacing $ 17.00 | $§ 94,860.0C [ $ 94,860.0C
32 1 L.S. |Play Area curbiny § 12,000.0C | § 12,000.0C § 12,000.0C
33 1 LS |[Exercise stations (par course $ 25,000.0C [ $ 25,000.0C $ 25,000.0C
34 24 EA |Picnic Tables - Recycled mat'l § 1,000.00] $ 24,000.00 $ 24,000.00
35 20 EA |Benches - Recycled mat'l $ 750.00 [ $ 15,000.00| $ 13,830.00| $ 1,170.00
36 1 LS |Parking lot lighting $ 20,000.00] $ 20,000.00 $ 20,000.00
37 416 LF [Undergrounding of electric and comm. $ 200.00 [ $ 83,200.00 $  83,200.00
38 1 LS |New Restroom Bldg § 225,000.0C | $§ 225,000.0C § 225,000.0C
Rennovated existing Restroom Bldg (420k
39 1 LS |restroom, 18k design fees § 438,000.00 | $ 438,000.00 $ 438,000.00
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Job Name: DILLS PARK, PARAMOUNT, CA
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PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST
EST.
NO. | QTY. |UNIT DESCRIPTION UNIT COST | ITEM COST City Prop A Grant| RMC Grant TOTAL
40 1 LS [Utility services to new restroom bldg. $ 30,000.00 [ $ 30,000.00 $ 30,000.00
41 |404,685| SF |Soil Preparatior $ 0.10 | $ 40,468.5C $ 40,468.5C
42 380 EA |Trees 36" box $ 800.00 | $ 304,000.0C $ 304,000.0C
43 80 EA |Trees 48" box $  1,500.00 | $ 120,000.0C $ 120,000.0C
44 700 EA [Shrubs 5 gallor $ 20.00 | $ 14,000.0C $ 14,000.0C
45 | 3,730 | EA |Shrubs I gallor $ 8.00 | $ 29,840.0C $ 29,840.0C
46 |280,308] SF |Hydroseeded Turf $ 0.15| $ 42,046.2C $  42,046.2C
47 1404,685| SF |Irrigatior $ 1.45 | $ 586,793.2% $ 560,141.25 | § 26,652.0C
48 1 LS |90 Day maintenance $ 20,000.0C | $ 20,000.0C $ 20,000.0C
49
50
51
52 SUB-TOTAL $ 233,690 $ 2,500,000 | $ 1,000,000 $ 3,733,689.95
53 5% CONSTRUCTION OBSERVATION $ 186,684.50 S 186,684.50
54 5% CONTINGENCY $ 186,684.50 $ 186,684.50
55 TOTAL $607,059.00 | $ 2,500,000 | $ 1,000,000 | $ 4,107,058.95

MIG has no control over the cost of labor, materials, equipment or the contractor's methods of determining costs. These opinions of probable costs represent our best

judgement as design professionals familiar with the construction industry and public works contracts. MIG cannot and does not guarantee that proposals, bids or

construction costs will not vary from our opinion of probable construction costs. Opinion of Probable Cost shall not be used as a bid form or for any bidding purposes.
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